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Addendum No. 4 
 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in PLACER COUNTY NEAR 
LINCOLN FROM 0.6 KM NORTH OF TWELVE BRIDGES OVERCROSSING TO 1.3 KM SOUTH OF BEAR RIVER. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on May 21, 2008. 

 
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal 

and Contract, to provide a copy of the Supplemental Information Handout and to update the Federal Minimum Wages with 
Modification Number 8 dated 4/18/08. 

 
Project Plan Sheets 1199, 1200, 1202, 1207, 1219, 1220, 1222, 1227, 1251, 1270 and 1296 are revised.  Half-sized 

copies of the revised sheet are attached for substitution for the like-numbered sheets. 
 
In the Special Provisions, Section 5-1.18, "PROJECT INFORMATION," in the third paragraph under item F, item "b" 

under heading "2. ADDENDUMS TO FINAL FOUNDATION RECOMMENDATIONS" is revised as follows: 
 
"b. South Ingram Slough Bridge (Bridge No. 19-0188L/R) 
 i. Dated February 7, 2006 
 ii. Dated April 21, 2008" 
 
In the Special Provisions, Section 5-1.18, "PROJECT INFORMATION," in the third paragrpah under item F, under 

heading  "1. FINAL FOUNDATION RECOMMENDATIONS" item "m" is added as follows: 
 
"m. Auburn Ravine Bridge (Bridge No. 19-0191L) – Dated April 18, 2008" 
 
In the Special Provisions, Section 10-1.41, "EARTHWORK," the fourteenth paragraph is revised as follows: 
 
"Difficult earthwork is anticipated due to the presence of caving soils and high ground water at Coon Creek Bridge Right 

(Bridge No. 19-0195R), South Ingram Slough Bridge (Bridge No. 19-0188L/R), North Ingram Slough Bridge (Bridge No. 
19-0190L/R) and Dowd Yankee Bridge (Bridge No. 19C-0223)." 
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In the Special Provisions, Section 10-1.64, "PILING," the eighth paragraph is revised as follows: 
 
"Difficult pile installation and hard driving is anticipated at South Ingram Slough Bridge (Bridge No. 19-0188L/R) due 

to the presence of sand, gravel and cobbles, strongly cemented soils, weathered rock, and surface slough water and high 
ground water.  It is anticipated that driving tips will be necessary to ensure pile integrity during hard driving.  If the tension 
pile tip is not achieved, a pile load test in tension will be required." 

 
In the Special Provisions, Section 10-1.64, "PILING," subsection "CAST-IN-DRILLED-HOLE CONCRETE PILES" 

the second paragraph is revised as follow: 
 
"Difficult cast-in-drilled-hole concrete pile construction is anticipated due to the presence of caving soils and high 

ground water at Ferrari Ranch Road Undercrossing (Bridge No. 19-0189L/R) and at Dowd Yankee Bridge (Bridge No. 19C-
0223)." 

 
In the Special Provisions, Section 10-1.64, "PILING," subsection "MEASUREMENT AND PAYMENT (PILING)" the 

last paragraph is replaced with the following three paragraphs: 
 
"Full compensation for furnishing and installing epoxy-coated pile anchors as shown on the plans shall be considered as 

included in the contract price paid per meter for furnish steel piling of the types shown in the Engineer's Estimate and no 
additional compensation will be allowed therefor. 

Full compensation for furnishing and tack welding steel plates to the tops of piles as shown on the plans shall be 
considered as included in the contract price paid per meter for furnish steel piling of the types shown in the Engineer’s 
Estimate and no additional compensation will be allowed therefor. 

Full compensation for performing a pile load test in tension, if the pile tension pile tip is not achieved shall be considered 
as included in the contract unit price paid for drive pile and no additional compensation will be allowed therefor." 
 

In the Proposal and Contract, the Engineer’s Estimate Items 265, 266 and 267 are added and Items 111 and 264 are 
deleted as attached. 

 
To Proposal and Contract book holders: 
 

Attached is a copy  of the Supplemental Information Handout. 
 
Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 

made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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This office is sending this addendum by GSO overnight mail to Proposal and Contract book holders to ensure that each 

receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
 
ORIGINAL SIGNED BY 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachment 
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 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 101 401000 CONCRETE PAVEMENT   M3 52   

 102 490505 FURNISH STEEL PILING 
 (HP 250 X 62)   

M 2508   

 103 
(S) 

490506 DRIVE STEEL PILE (HP 250 X 62)   EA 197   

 104 490511 FURNISH STEEL PILING 
 (HP 250 X 85)   

M 12 847   

 105 
(S) 

490512 DRIVE STEEL PILE (HP 250 X 85)   EA 798   

 106 041340 FURNISH STEEL PILING 
 (HP 310 X 110)   

M 2361   

 107 
(S) 

041341 DRIVE STEEL PILE (HP 310 X 110)   EA 144   

 108 490566 FURNISH STEEL PILING 
 (HP 360 X 132)   

M 1284   

 109 
(S) 

490567 DRIVE STEEL PILE (HP 360 X 132)   EA 92   

 110 
(S) 

490655 400 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING  

M 9700   

 111 
 

 BLANK  BLANK   

 112 
(S) 

490658 750 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING  

M 117   

 113 
(S) 

490671 2.4 M CAST-IN-DRILLED-HOLE 
CONCRETE PILING  

M 77   

 114 
(S) 

500001 PRESTRESSING CAST-IN-PLACE 
CONCRETE   

LS LUMP SUM LUMP SUM  

 115 510000 SEAL COURSE CONCRETE   M3 590   

 116 
(F) 

510051 STRUCTURAL CONCRETE, BRIDGE 
FOOTING   

M3 2305   

 117 
(F) 

510053 STRUCTURAL CONCRETE, BRIDGE   M3 15 051   

 118 
(F) 

510060 STRUCTURAL CONCRETE, 
RETAINING WALL   

M3 498   

 119 
(F) 

510085 STRUCTURAL CONCRETE, 
APPROACH SLAB (TYPE EQ)  

M3 72   

 120 
(F) 

510086 STRUCTURAL CONCRETE, 
APPROACH SLAB (TYPE N)  

M3 1005   
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 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 261 
(S) 

861103 RAMP METERING SYSTEM 
(LOCATION 3)   

LS LUMP SUM LUMP SUM  

 262 
(S) 

861501 MODIFY SIGNAL AND LIGHTING   LS LUMP SUM LUMP SUM  

 263 
(S) 

013672 WIRELESS COMMUNICATIONS 
SYSTEM   

LS LUMP SUM LUMP SUM  

 264  BLANK   BLANK BLANK  

 265 490570 FURNISH STEEL PILING  
(HP 360 X 174) 

M 966   

 266 
(S) 

490571 DRIVE STEEL PILE 
(HP 360 X 174) 

EA 64   

 267 999990 MOBILIZATION LS LUMP SUM LUMP SUM  

 
 
 
 

TOTAL BID: ___________ 
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